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MODIFIABLE RFP TEMPLATE & VENDOR Q&A RUBRIC | VNA-RFP-040 | Industry Operating Platforms (Public Sector,
B2B, POS & Transit)

Request for Proposals (RFP): Electric Co-Op, Water Authority &
Midstream Field GIS, ROW Document AI & Offline PWA Portal
Instructions for RFP Author: This template is structured so your IT, Architecture, and Procurement teams can issue a

rigorous, apples-to-apples Request for Proposals. Customize the bracketed [Modifiable] fields below or use the

companion .md file on the solution portal.

1. Issuing Organization & Procurement Schedule (Modifiable Fields)

RFP Field / Milestone Modifiable Entry / Target Value

Issuing Organization & Sponsor [Insert Legal Organization Name, Executive Sponsor & Primary Contact Email]

Project Scope Summary Transition from Paper Field Tickets, Disconnected GIS Maps, Unindexed Easement PDFs &
Siloed EAM Work Orders to Oracle 23ai Spatial & Vector Search + Offline-Capable APEX Field
PWA + Maximo/ERP Sync

RFP Issue / Q&A; / Proposal Due Dates [Issue: YYYY-MM-DD] | [Vendor Questions Due: +14 Days] | [Proposals Due: +30 Days]

Target Contract Type Fixed-Price Milestone Deliverables with Automated Parity & Cutover Acceptance Gates

2. Mandatory Technical Scope of Work (Modifiable Requirements)
[REQ-ARCH-01] Automated Phase 0 AST & binary scan mapping Paper Field Tickets, Disconnected GIS Maps, Unindexed

Easement PDFs & Siloed EAM Work Orders artifacts directly to live Oracle dictionary metadata and profiling production
data.

[REQ-ARCH-02] Target architecture built on Oracle 23ai Spatial & Vector Search + Offline-Capable APEX Field PWA +
Maximo/ERP Sync, consolidating cloned queries into governed core SQL views with runtime Smart Filters.

[REQ-ARCH-03] Automated generation of full Business Requirements Documents (BRD), Technical Approach Docs, Testing
Specifications, and Verified Test Results.

[REQ-ARCH-04] Zero-trust SSO/MFA (Entra ID / Okta) paired with database-enforced row-level security (VPD / RAS) and
SQLcl Liquibase CI/CD pipelines.

3. Component Conversion & Acceptance Matrix

Legacy Artifact / Workload Required Target Architecture Engineering Method & Acceptance Gate

Source Tier: Paper Field Tickets,
Disconnected GIS Maps, Unindexed
Easement PDFs & Siloed EAM Work
Orders

Oracle 23ai Spatial & Vector Search +
Offline-Capable APEX Field PWA +
Maximo/ERP Sync

Automated AST & Metadata Uplift (85%-95%)

Primary Footprint: Field Crew
Technicians & Inspectors

Oracle APEX 24.2 Redwood UI + PL/SQL APIs Binary-to-DB Metadata Mapping + Pilot Sprint

Workload & Queries: Indexed ROW
Easements, Maps & Asset Records

Canonical Core SQL Views + Runtime Smart
Filters

Query Fan-Out Clustering (75%-90%
Reduction)

Undocumented Legacy Business
Rules & QA

Auto-Generated BRD, Approach Doc, Test
Specs & Results

100% Automated Documentation & utPLSQL /
Playwright

4. Mandatory Vendor Q&A; Questionnaire & Evaluation Benchmark Key
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Bidders must answer each technical question below. Evaluation committee members can compare vendor answers directly
against the Reference Benchmark Key:

Vendor Question 1: What are the primary levers that control the cost of Utility & Pipeline Field GIS + ROW AI Portal?
[Score: ___ / 10]

Reference Evaluation Benchmark: Cost is controlled by five levers: (1) collapsing cloned query fan-out across indexed row
easements, maps & asset records into canonical core SQL views, (2) percentage of business logic already in database
packages vs. UI triggers, (3) production data quality profiled during Phase 0, (4) external integration/SSO count, and (5)
cutover downtime requirements.

Vendor Question 2: How does your tool convert binaries (.fmb, .rdf, etc.), map database metadata, and generate
documentation? [Score: ___ / 10]

Reference Evaluation Benchmark: Our automated analyzer parses legacy binaries and source files, extracts every trigger,
query, and UI control, cross-references them against live database dictionary metadata (ALL_TAB_COLUMNS,
ALL_DEPENDENCIES), profiles actual column data distributions, and automatically generates the Business Requirements
Document (BRD), Technical Approach Doc, Test Specifications, and Verified Test Results.

Vendor Question 3: What does a typical project timeline look like from kickoff to production cutover? [Score: ___ / 10]

Reference Evaluation Benchmark: Projects follow four gated phases: Phase 0 (Weeks 1-2: Binary AST Scan, Data Profiling
& Auto-Generated BRD), Phase 1 (Weeks 3-6: Core Schema Uplift & Working Pilot), Phase 2 (Weeks 7-12: Automated
Conversion Sprints & Test Spec Execution), and Phase 3 (Weeks 13-16: Parallel Run, Zero-Downtime Cutover & 30-Day
Hypercare).

Vendor Question 4: How do you rationalize report/query fan-out and guarantee 100% customer code & data
ownership? [Score: ___ / 10]

Reference Evaluation Benchmark: Vendor must demonstrate AST SQL clustering to collapse cloned queries into governed
core views with runtime/AI-inference filters, and deliver 100% customer-owned SQL, PL/SQL, APEX, or cloud code with
zero proprietary runtime lock-in.

5. Commercial Milestone Pricing & Evaluation Weighting (Modifiable)

Phase / Deliverable Gate Required Acceptance Output Bidder Fixed Fee Eval Weight

Phase 0: AST Discovery &
Blueprint

Complete code/schema AST inventory, dead-code manifest &
core SQL fan-out map

$ [Insert] 20%

Phase 1: Core Schema & Logic
Uplift

Target cloud/DB provisioning, automated DDL/code conversion
& unit tests

$ [Insert] 30%

Phase 2: UI, Reports & UAT Modernized UI/portals, runtime/AOP reports, security VPD/SSO
& UAT sign-off

$ [Insert] 30%

Phase 3: Cutover & Hypercare Zero-downtime cutover, row/hash reconciliation & 30-day
production warranty

$ [Insert] 20%


